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RFB 2019‐05 BID ADDENDUM #1 
May 17, 2019 

 
The City of Isle of Palms (Owner, IOP) has provided the following information to all Bidders in response to 
requests/questions received through 16 May 2019.   Bidder is referred to the Instructions to Bidders (ITB) 
regarding examination of Bid and Contract documents.    
 
This Addendum shall be attached to the Bid Documents of the above named project and shall become 
part of the Contract Documents. All statements made herein shall supersede statements in the main body 
of the forms, specifications, and items shown on the Drawings with which they are in conflict.  Work and 
materials  not  specifically  mentioned  herein  shall  be  as  described  in  the  main  body  of  the  forms, 
specifications, and as shown on the Drawings. 
 
Attachments: 
 

1. Pre‐Bid Sign‐in Sheet 
2. Updated Bid Form 

 
 
Schedule: 

 
1. The deadline for questions has been extended until Monday, May 20, at 2:00 PM.   
2. The bid submittal date remains May 23, 2019 by 2:00 PM.   
3. The project completion deadline remains June 30, 2019. 

 
 
General Items: 
 

1.  Pre‐Bid Meeting:   A non‐mandatory pre‐bid meeting was held on May 16, 2019.  The pre‐bid meeting 
sign‐in sheet is attached.   
 
2. For bidders who did not attend the pre‐bid meeting, site visits to the project site without the attendance 
of an Owner’s representative may be made at any time.    
 
3. Work Schedule Clarification:  

The  City's  Noise  Ordinance  limits  the  operation  of  piledrivers,  steam  shovels,  pneumatic 
hammers, derricks, steam or electric hoists or any other equipment that creates loud or disturbing 
noises between 7:30 a.m. and 6:00 p.m. Monday through Friday and between 9:00 a.m. and 4:00 
p.m. on Saturday. No construction work is allowed on Sundays and legal holidays. However, the 
City Code exempts “construction activities performed by or on behalf of a governmental agency, 
including, but not limited to, construction, repair or maintenance of public buildings and drainage 
facilities, dredging activities, beach re‐nourishment activities, and other public projects.” 
 
The City will work with the selected Bidder in an attempt to approve work schedules which are in 
the best interest of the City.   

 
4. The work does not include any welding or similar repairs to the bulkhead. 
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5. Any required site preparation/disturbances to vegetated areas at the project site shall be limited to 
immediately adjacent to the wall and be approved by the Owner.  Initial preparation and final restoration 
of such Owner‐approved areas shall be the sole responsibility of the Contractor.     
 
6.  Joint  sealant  is  not  required  along  the  entire  joint  between  the  steel  cap  beam  and  the  concrete 
topping.  Joint sealant shall only be applied at locations that exhibit corrosion, cracking, and gap widths 
appropriate for joint sealant use.    
 
7.  Expanding  foam  filler  for  patch  repairs  is  only  required  if  larger  voids  are  encountered  that would 
benefit from fill before patching.   
 
8. Coating manufacturer’s recommended joint sealant material is International Ceilcote EJ10 Trowelable 
grade.  Manufacturer indicates project can be applied via bulk caulk gun or similar methods.  
 
9. Coating manufacturer’s recommended patch material is International Intergard 822. 
 
10.  Specification Section 09 97 13.26 Maintenance Coating of Steel Waterfront Structures has an error in 
numbering.    Paragraph  3.6  Surface  Preparation  shall  be  renumbered  to  Paragraph  3.5  Surface 
Preparation.   
 
11. Testing and Inspection: 
Specification Section 09 97 13.26 Maintenance Coating of Steel Waterfront Structures, Paragraph 3.6.A 
Testing and Inspection, shall be deleted and replaced with: 
 

Testing and Inspections shall be performed by a qualified 3rd party coating specialist(s)/ 
inspector(s) in accordance with the approved Testing and Inspection – Quality Control and 
Assurance Plan. 
 

The Contractor shall be solely responsible for costs associated with 3rd party Testing and Inspection and 
Bids shall include these costs.  Testing and Inspection services shall include, at a minimum: 
 

‐ Visual inspections of surface preparations in accordance with applicable SSPC specifications.  
‐ Appropriate testing for chlorides and other contaminants prior to coating application.   
‐ Appropriate Holiday Testing as recommended by the coating manufacturer and applicable SSPC 

specifications. 
‐ Appropriate  Dry  Film  Thickness  testing  to  practically  evaluate  the  coating  application(s).  

Measurements  of  existing  coatings  that  remain  intact  on  the  structure  after  the  surface 
preparation may be required for comparison.  

‐ Written documentation of inspections, including instrument readings 
 
12. Surface Preparation: 
The City recognizes that the performance of the coating project depends on the degree and quality of 
surface preparation, but that this also impacts work efforts and associated costs.  The attached updated 
Bid Form includes bid alternates for various  levels of surface preparation.    In addition to the specified 
surface preparations in the updated Bid Form, all surface preparation work shall include: 
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‐ appropriate surface preparation in hard to reach areas,  
‐ rinsing/cleaning of applicable contaminants before coating application, and  
‐ solvent cleaning in accordance with SSPC‐SP1.       

 
13. Environmental Control  is  intended to  include practical methods, devices, and apparatus to control 
harmful debris (e.g. flying paint chips during surface preparation; overspray, spillage, or similar of new 
coating; non‐environmentally friendly solvents or cleaners; etc.) from impacting the surrounding area and 
receiving waters, pedestrians, and environment.  See also project specifications. 
 
14. Unsolicited Alternatives: 
Bidders are encouraged to propose Bidder recommended unsolicited alternatives.  It is the intent of the 
City  to  balance  all  appropriate  factors,  including  cost,  work  schedule/operations,  anticipated  coating 
performance, qualifications and experience, and other items to recommend award for contract which, in 
the judgment of the City, would be in its best interest.  
 
15. Liquidated Damages:  
Add to Item 3 of the Agreement for Marina Bulkhead Coating Services: 
 

Upon failure of the Contractor to achieve Substantial Completion of the approved scope of work 
by June 30, 2019 (plus allowable extensions, if any), the Contractor shall pay the City the sum of 
$500 for each calendar day that is required by the Contractor to complete the Contract Work, not 
as a penalty or forfeiture, but as Liquidated Damages to the City because of such default by the 
Contractor, which damages are hereby fixed and agreed upon between the parties. 

 
16. Substantial Completion and Final Acceptance:  
Add to Item 3 of the Agreement for Marina Bulkhead Coating Services: 
 

Substantial  Completion  refers  to  completion  of  bulkhead  re‐coating,  with  Final  Cleanup 
remaining. Engineer will not approve final acceptance of the work until all sections as shown on 
the Drawings and described in the technical specifications have been met and accepted, and Final 
Cleanup has been accomplished. 

 
17. Bid Bond shall be a minimum of 5% of the Total Base Bid provided in Table 0. 





Table 0 ‐ Base Bid

Upper Work Zone ‐ SSPC‐SP12: WJ 2

Item # Description Unit Quantity Total Cost

1 Surface Preparation ( SSPC‐SP12: WJ‐2) LS 1

2 Coating LS 1

3 Environmental Control LS 1

4 Testing and Inspection LS 1

Total Base Bid

Table 1 ‐ Bid Alternate 1

Lower Work Zone ‐ SSPC‐SP12: WJ 2

Item # Description Unit Quantity Total Cost

1 Surface Preparation ( SSPC‐SP12: WJ‐2) LS 1

2 Coating LS 1

3 Environmental Control LS 1

4 Testing and Inspection LS 1

Total Bid Alternate 1

Table 2 ‐ Bid Alternate 2

Upper Work Zone ‐ SSPC‐SP12: WJ 4

Item # Description Unit Quantity Total Cost

1 Surface Preparation ( SSPC‐SP12: WJ‐4) LS 1

2 Coating LS 1

3 Environmental Control LS 1

4 Testing and Inspection LS 1

Total Bid Alternate 2

Table 3 ‐ Bid Alternate 3

Lower Work Zone ‐ SSPC‐SP12: WJ 4

Item # Description Unit Quantity Total Cost

1 Surface Preparation ( SSPC‐SP12: WJ‐4) LS 1

2 Coating LS 1

3 Environmental Control LS 1

4 Testing and Inspection LS 1

Total Bid Alternate 3

Table 4 ‐ Unsolicited Alternative (Optional)

Item # Description Unit Quantity Total Cost

1 Bidder Proposed Surface Preparation Method* LS 1

2 Coating LS 1

3 Environmental Control LS 1

4 Testing and Inspection LS 1

Total Unsolicited Alternative

* Bidder shall provide details for all materials and methods in Bidder proposed

unsolicited alternative.  
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